INFRASTRUCTURE BUSINESS AND SOLUTIONS GROUP

COLLABORATION

Scope of Work

7 Digit to 8 Digit Telco Migration

16 September 2019

SOW Reference No.: SOW-COLLAB-2019-012

Version 1.0

PRICON MICROELECTRONICS, INC.

No. 14 Ampere St., Light Industry and Science Park 1,
Brgy. Diezmo, Cabuyao, Laguna

TABLE OF CONTENTS

Document Control **3**

Objectives **4**

Equipment and Services Coverage Summary **4**

Project Requirements **4**

Deliverables **5**

CONFIDENTIALITY NOTICE

The **CLIENT** acknowledges by its receipt and use of this document that this is CONFIDENTIAL And PROPRIETARY INFORMATION of ***Trends***. The **CLIENT** may use information contained in this document solely for the purpose of implementing the project covered by the same. Please ensure that this document is not disclosed to any person other than your employees with bona fide need to know.

Document Control

Project Information:

Client Name:	**Pricon Microelectronics**
Project Title:	**7 Digit to 8 Digit Telco Migration**

Development & Quality Control

Action	Name	Remarks
Prepared by:	Ilene Oidem	
Reviewed by:		

Version Control

Version	Date Released	Changed By	Pages Affected	Remarks/Changes Made

Distribution List:

Name	Organization
Mary Cris Ramirez	Trends
Jose Bien	Trends
Ryan Espedido	Trends

Document Approvals:

Role	Name	Signature	Date

Objectives

This Scope of Work (SoW) aims to:

√ Pre- configuration on the system prior to 8-digits migration.

Equipment and Services Coverage Summary

ITEM	EQUIPMENT DESCRIPTION	PART NUMBER	SERIAL NUMBER	SUPPORT COVERAGE	REMARKS
1	Primary Server	UCSC-C240-M3S		No Coverage	

Project Requirements

REQUIREMENTS	DESCRIPTION
SERVICES	√ Data Gathering. √ Pre-configuration on the system prior to 8-digits migration. √ Testing and User Acceptance Test. √ Troubleshooting. √ Monitoring.
SERVICE TYPE	√ Move, Add and Change (MAC)
LOCATION	√ Cabuyao, Laguna
CONSIDERATIONS	√ Availability of the Work as stated in this SoW will only start upon the Client's confirmation of the readiness of the Sites and/or equipment involved.
EXCLUSIONS	√ Hardware and software related issue for replacement or from scratch installation. √ Device and or Services not included in this SoW. √ Any additional configuration on Existing Server not included on SOW

Deliverables

PROJECT PHASE	DESCRIPTION	MANPOWER	# OF DAYS	MAN-DAYS
LOCATION: Laguna				
DATA GATHERING	√ Route Group. √ Route List. √ Route Pattern. √ Translation Pattern. √ Gateway. √ Trunk connection to Telco.	1	1.0	1.0
PRE-CONFIGURATION ON THE SYSTEM	√ Configure the Route Pattern for outgoing calls. √ Configure the Called Transformation mask on the route list. √ Configure Translation pattern for incoming calls.			
TESTING, TROUBLESHOOTING AND MONITORING	√ Conduct test calls after the migration on March 18, 2019 from 12AM to 5AM.	1	0.5	0.5
UAT	√ Conduct User Acceptance Test.			
TOTAL MAN-DAYS				**1.5**

Pricing

Pricing	:	**33,000.00 In Philippine Peso, Zero-Rated**
Validity	:	Pricing is based on the above mentioned SoW and valid for a period of Thirty (30) days from date of this proposal. For pricing revalidation therefrom and/or in case of deviation from this SoW.
Payment	:	Thirty (30) days upon issuance of invoice ***Failure to pay the dues after 30 days from the receipt of invoice, the Customer shall pay 5% interest rate calculated on a monthly basis.***

Note: This does not include night differential, overtime, transportation allowance outside Metro Manila, etc.

We believe that given our comprehensive tender and coupled with the services our company offers, we could win your kind consideration and approval. We are looking forward to doing a mutually beneficial business relationship with you very soon.

Very Truly Yours,

MARY CRIS RAMIREZ
Services Account Manager
Enterprise Business Group

CONFORME:

Signature : _____
Name : _____
Date : _____