BILL OF MATERIALS
PROJECT TITTLE: **SUPPLY OF LABOR, CIRCUIT BREAKER & ECB FOR FACTORY 2 ELECTRICAL WORKS**

DETAILS:

ITEM	SCOPE AND MATERIALS	QTY	UNIT	MATERIALS		LABOR / EQUIPMENT		TOTAL	
				UNIT COST	AMOUNT	UNIT COST	AMOUNT	UNIT COST	AMOUNT
I.	**SUPPLY OF BREAKER & PANEL BOARD**								
	1 BREAKER 250AT/250AF GB250S	2.0	unit	Php 28,000.00	Php 56,000.00	Php 12,572.00	Php 25,144.00	Php 40,572.00	Php 81,144.00
	2 ECB 250AT/250AF GBS250S	1.0	unit	Php 38,500.00	Php 38,500.00	Php 17,286.50	Php 17,286.50	Php 55,786.50	Php 55,786.50
II.	**ROUGHING INS AND WIRE PULLING**								
	1 Roughing ins	1.0	lot	Php -	Php -	Php 30,000.00	Php 30,000.00	Php 30,000.00	Php 30,000.00
	2 Wire for ECB Tap to bus bar	1.0	lot	Php -	Php -	Php 10,000.00	Php 10,000.00	Php 10,000.00	Php 10,000.00
	3 Wire pulling & termination	1.0	unit	Php -	Php -	Php 18,000.00	Php 18,000.00	Php 18,000.00	Php 18,000.00
III.	**Others**								
	1. Scaffolding	1.0	lot	Php -	Php -	Php 5,000.00	Php 5,000.00	Php 5,000.00	Php 5,000.00
	2.Testing & commisioning	1.0	lot	Php -	Php -	Php 10,000.00	Php 10,000.00	Php 10,000.00	Php 10,000.00

A.	**GRAND TOTAL OF ITEMS (I to III)**		**Php**	**209,930.50**
B..	**GENERAL REQUIREMENTS**			
	a. Mobilization		Php	10,000.00
	b. Safety Requirements		Php	10,000.00
C.	**INDIRECT COST (Overhead, Supervision)**		Php	11,268.89
D.	**CONTRACTOR'S PROFIT**		Php	44,239.88
E.	**SUB TOTAL**		Php	285,439.27
F.	***VAT***	*0%*	Php	-
			Php	-
	ESTIMATED TOTAL COST OF PROJECT		**Php**	**285,439.27**

MODE OF PAYMENT

Down Payment	*50%*
Progress Billing	*40%*
Upon Completion	*10%*

Approved by:

Note: All conduits, fittings, wires and cables, and consumables are owner supplied materials (OSM)



Edezer G. Arias
General Manager /AMO
DEZERTECH ENGINEERING & GEN. MDSE
PCAB-LICENSED CONTRACTOR
General Building, General Engineering, Electrical Works,
Mechanical Works, Communication Facilities
Electro Mechanical Works, & Heavy Equipment Rentals